STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 16/ 05
12- 0F5304

12- ORA-405-12.5/12. 7

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 483, 132. 00

1, 529, 700. 00

1, 615, 135. 00

1, 646, 197. 00

1, 854, 447. 50

Bl D

SUMMARY

I N ORANGE COUNTY I N COSTA MESA AND
FOUNTAI N VALLEY FROM NORTH OF SANTA

ANA RI VER BRI DGE TO 0.7 KM SOUTH

OF WARD STREET OVERCROSSI NG

W DEN AND MODI FY RAMP

1, 686, 000

1,487,199.40 AMOUNT UNDER

Bl DDER | D

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

4, 067. 40

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 20/ 05
CONTRACT CODE 'C '
83 CONTRACT | TEMS

FEDERAL Al D ACI M 405- 2(924) 105
ACl M 405- 2(924) E

415

PERCENT UNDER EST 0. 27

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334-1406

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

951 674-7352
00720483
951 674-7495

909 394-4510
00772905
909 394-4750

909 356- 8880
00532499
909 356-1299

714 538-5156
00743775
714 538-5157



12- OF5304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE CO VETAL BEAM GUARD RAI LI NG AND TERM NAL SECTI ON
ORANGE CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG AND MARKERS
BURBANK CA
FOUNDATI ON PI LE Pl LES
FONTANA CA
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE
COLTON CA
PACI FI C ELECTRI CAL MODI FY RAMP METERI NG SYSTEM LI GHTI NG AND SI GNAL LI GHTI NG
BELL GARDENS CA
PACI FI C RESTORATI ON GROUP PLANTI NG AND | RRI GATI ON SYSTEM
PERRI S CA
R AND D STEEL REBAR

COVPTON CA



12- OF5304
12- ORA- 405
06/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 20/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACL
POVONA CA

ALCORN FENCE
CRANGE CA

FOUNDATI ON PI LE
FONTANA CA

MOORE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

PACI FI C RESTORATI ON GROUP

PERRI S CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

I TEMS 70 AND 71 ( PARTI AL)

I TEMS 11, 17, 18, 22, 54 THRU 57 AND 63 THRU 68

| TEM5 49 AND 50

| TEMS 80 THRU 82

| TEM5 41 THRU 45

| TEMS 34 THRU 39

I TEMS 53, 70 AND 71 ( PARTI AL)

ITEMS 5, 7, 12 THRU 16, 29, 72 THRU 79 AND 83 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
CRANGE CA
CONTI NUED ON NEXT PAGE

ELECTRI CAL

METAL BEAM GUARD RAI LI NG



12- OF5304 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
FOUNDATI ON PI LE Pl LI NG
FONTANA CA
ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE
COLTON CA
PACI FI C RESTCORATI ON GROUP | RRI GATI ON AND LANDSCAPE
PERRI S CA
R AND D STEEL REBAR
COVPTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER RAI L
POVMONA CA

ALCORN FENCE
ORANGE CA

FOUNDATI ON PI LE
FONTANA CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

Pl LI NG

ELECTRI CAL

ASPHALT CONCRETE PAVEMENT



12- OF5304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 16/ 05 06/ 20/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PACI FI C RESTORATI ON GROUP PLANTI NG AND | RRI GATI ON
PERRI S CA
R AND D STEEL REBAR
COVPTON CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEMS 46 THRU 48 ( PARTI AL)

LI NCOLN CA
ACE FENCE I TEMS 11 AND 64 THRU 68 ( PARTI AL)
CI TY OF | NDUSTRY CA
FOUNDATI ON PI LE | TEMS 49 AND 50 ( PARTI AL)
FONTANA CA
MOCRE ELECTRI C I TEMS 80 THRU 82 ( PARTI AL)
CORONA CA
ORTI Z ASPHALT | TEMS 41 THRU 45 ( PARTI AL)
COLTON CA
PACI FI C RESTORATI ON GROUP I TEMS 34 THRU 39 (PARTIAL)
PERRI S CA
R AND D STEEL | TEMS 53, 70 AND 71 (PARTI AL)

CONTI NUED

COVPTON CA
ON NEXT PAGE



12- OF5304
12- ORA- 405
06/ 16/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG B

Bl D245
DDERS PAGE 6
06/ 20/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUDHAKAR COVPANY
RI ALTO CA

I TEMS 5, 7,

12 THRU 16, 29 AND 72 THRU 79 ( PARTI AL)



12- OF5304 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 600. 00 1, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4, 690 . 80 3, 752. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 40. 00 400. 00
7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 316 4.00 1, 264. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 6, 500. 00 6, 500. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,120 35. 00 39, 200. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 83 150. 00 12, 450. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 65 40. 00 2, 600. 00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 750 1.10 825. 00
STRI PE
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 990 1.20 1, 188. 00
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,120 1.20 1, 344. 00
15 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 50 20. 00 1, 000. 00
16 150722 REMOVE PAVEMENT MARKER EA 771 1. 00 771.00
17 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 9 150. 00 1, 350. 00
18 150748 REMOVE ROADSI DE S| GN PANEL EA 1 100. 00 100. 00
19 150806 REMOVE Pl PE M 4 150. 00 600. 00
20 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
21 150821 REMOVE HEADWALL EA 2 1, 200. 00 2, 400. 00
22 151224 REMOVE DELI NEATOR EA 31 15. 00 465. 00
23 153214 REMOVE CONCRETE CURB M 300 15. 00 4,500. 00
24 153220 REMOVE CONCRETE ( CHANNEL) M 9 250. 00 2, 250. 00
25 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 15.5 230. 00 3, 565. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 2, 340 44.00 102, 960. 00
28 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 2, 550 26. 00 66, 300. 00
(AERI ALLY DEPCSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
30 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 520 35. 00 18, 200. 00
31 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 400 50. 00 20, 000. 00
32 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 9.4 300. 00 2,820. 00
VALL)
33 198001 | MPORTED BORROW VB 240 62. 00 14, 880. 00
34 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 14, 000. 00 14, 000. 00



12- OF5304 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 204030 TRANSPLANT TREE EA 4 2, 900. 00 11, 600. 00
36 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 000. 00 8, 000. 00
37 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 3, 000. 00 3, 000. 00
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 23, 100. 00 23, 100. 00
39 (S) 208908 EXTEND 150 MM CONDUI T M 12 460. 00 5, 520. 00
40 250201 CLASS 2 AGGREGATE SUBBASE VB 790 70. 00 55, 300. 00
41 390102 ASPHALT CONCRETE (TYPE A) TONN 1,210 70. 00 84, 700. 00
42 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 1, 640 70. 00 114, 800. 00
43 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 500 105. 00 52, 500. 00
44 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 720 90. 00 64, 800. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V3 280 57.00 15, 960. 00
AREA)
46 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 19 32.00 608. 00
47 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 27. 00 4, 860. 00
48 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 40. 00 320. 00
49 491007 FURNI SH PI LI NG ( CLASS 400) M 622 57.00 35, 454. 00
50 (S) 491008 DRI VE PILE (CLASS 400) EA 39 2, 445. 00 95, 355. 00
51 (SF) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 133 780. 00 103, 740. 00
52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.8 1, 500. 00 5, 700. 00
53 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 982 4.00 23, 928. 00
54 566011 ROADSI DE SI GN - ONE POST EA 7 350. 00 2, 450. 00
55 566012 ROADSI DE SI GN - TWO POST EA 2 600. 00 1, 200. 00
56 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 300. 00 1, 200. 00
METHOD)
57 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 500. 00 500. 00
EXI STI NG POST
58 650075 600 MV REI NFORCED CONCRETE Pl PE M 11 250. 00 2, 750. 00
59 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
60 731501 M NOR CONCRETE ( CURB) VB 38 95. 00 3, 610. 00
61 731511 M NOR CONCRETE (| SLAND PAVI NG) VB 12 600. 00 7, 200. 00
62 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 296 10. 00 2, 960. 00
63 820107 DEL| NEATOR ( CLASS 1) EA 31 75. 00 2, 325. 00
64 (S) 832001 METAL BEAM GUARD RAI LI NG M 104 90. 00 9, 360. 00
65 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 600. 00 600. 00
66 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 3 600. 00 1, 800. 00
67 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4,100. 00 4,100. 00
68 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 2, 000. 00 4, 000. 00
69 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 22 375. 00 8, 250. 00



12- OF5304 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 839726 CONCRETE BARRI ER ( TYPE 736A) M 70 400. 00 28, 000. 00
71 839731 CONCRETE BARRI ER ( TYPE 736B) M 36 520. 00 18, 720. 00
72 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 50 48. 00 2, 400. 00
73 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 380 1.10 1, 518. 00
74 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 40 5. 00 200. 00
75 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,020 1.10 1,122. 00
(BROKEN 10.98 M- 3.66 M
76 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 1.25 100. 00
(BROKEN 5.18 M- 2.14 M
77 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 230 2. 60 598. 00
(BROKEN 10.98 M- 3.66 M
78 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 260 4.00 1, 040. 00
79 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 5. 00 1, 100. 00
80 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 72, 000. 00 72, 000. 00
81 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 10, 000. 00 10, 000. 00
82 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 42, 000. 00 42, 000. 00
83 999990 MOBI LI ZATI ON LS LUMP SUM 136, 000. 00 136, 000. 00

TOTAL 1, 483, 132. 00



12- OF5304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 16/ 05 06/ 20/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00

2 8, 500. 00 8500. 00 20, 000. 00 20000. 00 45, 000. 00 45000. 00 5, 000. 00 5000. 00

3 5, 000. 00 5000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00

4 50, 000. 00 50000. 00 97, 000. 00 97000. 00 75, 000. 00 75000. 00 79, 000. 00 79000. 00

5 1.80 8442. 00 80 3752. 00 2.00 9380. 00 1.00 4690. 00

6 45. 00 450. 00 30. 00 300. 00 35. 00 350. 00 50. 00 500. 00

7 11.00 3476. 00 4.00 1264. 00 5. 00 1580. 00 5. 00 1580. 00

8 12, 500. 00 12500. 00 10, 000. 00 10000. 00 2, 000. 00 2000. 00 15, 000. 00 15000. 00

9 49. 00 54880. 00 40. 00 44800. 00 40. 00 44800. 00 80. 00 89600. 00
10 250. 00 20750. 00 300. 00 24900. 00 300. 00 24900. 00 370. 00 30710. 00
11 34. 00 2210. 00 37.00 2405. 00 20. 00 1300. 00 50. 00 3250. 00
12 11. 00 8250. 00 1.10 825. 00 4.00 3000. 00 2.00 1500. 00
13 2.25 2227.50 1.10 1089. 00 1.50 1485. 00 2.00 1980. 00
14 2.25 2520. 00 1.10 1232. 00 2.00 2240. 00 2.00 2240. 00
15 48. 00 2400. 00 16. 00 800. 00 35. 00 1750. 00 25.00 1250. 00
16 2.00 1542. 00 1.00 771.00 1.00 771. 00 1.00 771. 00
17 125. 00 1125. 00 150. 00 1350. 00 40. 00 360. 00 200. 00 1800. 00
18 550. 00 550. 00 100. 00 100. 00 250. 00 250. 00 150. 00 150. 00
19 275.00 1100. 00 150. 00 600. 00 450. 00 1800. 00 150. 00 600. 00
20 1, 650. 00 3300. 00 600. 00 1200. 00 1, 000. 00 2000. 00 350. 00 700. 00
21 1, 650. 00 3300. 00 600. 00 1200. 00 800. 00 1600. 00 600. 00 1200. 00
22 17. 00 527. 00 10. 00 310. 00 10. 00 310. 00 10. 00 310. 00
23 33. 00 9900. 00 18. 00 5400. 00 25. 00 7500. 00 20. 00 6000. 00
24 245. 00 2205. 00 25.00 225. 00 80. 00 720. 00 100. 00 900. 00
25 285. 00 4417. 50 110. 00 1705. 00 150. 00 2325. 00 175. 00 2712.50
26 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
27 35. 00 81900. 00 42.00 98280. 00 50. 00 117000. 00 40. 00 93600. 00
28 17. 00 43350. 00 42.00 107100. 00 50. 00 127500. 00 40. 00 102000. 00
29 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
30 80. 00 41600. 00 52. 00 27040. 00 40. 00 20800. 00 40. 00 20800. 00
31 100. 00 40000. 00 45. 00 18000. 00 70. 00 28000. 00 50. 00 20000. 00
32 410. 00 3854. 00 220. 00 2068. 00 100. 00 940. 00 100. 00 940. 00
33 39. 00 9360. 00 35. 00 8400. 00 50. 00 12000. 00 60. 00 14400. 00
34 13, 000. 00 13000. 00 9, 500. 00 9500. 00 15, 000. 00 15000. 00 13, 500. 00 13500. 00
35 1, 250. 00 5000. 00 350. 00 1400. 00 2, 650. 00 10600. 00 3, 000. 00 12000. 00
36 7, 000. 00 7000. 00 35, 000. 00 35000. 00 7, 000. 00 7000. 00 8, 000. 00 8000. 00
37 3, 000. 00 3000. 00 8, 500. 00 8500. 00 5, 000. 00 5000. 00 3, 200. 00 3200. 00
38 22,500. 00 22500. 00 14, 500. 00 14500. 00 20, 000. 00 20000. 00 22,000. 00 22000. 00
39 475. 00 5700. 00 350. 00 4200. 00 350. 00 4200. 00 600. 00 7200. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- OF5304
12- ORA- 405
06/ 16/ 05

83490.
106600.
46000.
63360.
16520.
437.
3330.
224.
40430.
89700.
89110.
6650.
23928.
2555.
1100.
1000.
330.
5500.
1100.
22040.
6000.
1628.
2325.
13208.
220.
780.
4400.
2800.
7700.
26250.
28800.
2425.
2415.
440.
1224.
112.
782.
2860.

SUMMARY

OF

REMA/

82280.
111520.
47000.
70560.
15120.
532.
4860.
216.
32966.
97500.
66500.
7600.
23928.
2310.
1000.
1000.
250.
3850.
2000.
19000.
6000.
592.
930.
8840.
525.
1650.
4000.
4000.
7700.
24500.
18000.
2350.
1518.
128.
1122.
88.
506.
832.

NI NG B

| DDERS
FOURTH
AMOUNT
65. 00 51350
70. 00 84700.
65. 00 106600.
95. 00 47500.
90. 00 64800.
35. 00 9800.
15. 00 285.
15. 00 2700.
15. 00 120.
50. 00 31100.
200. 00 124800.
500. 00 66500.
000. 00 7600.
4.50 26919.
220. 00 1540.
400. 00 800.
50. 00 200.
250. 00 250.
450. 00 4950.
900. 00 1800.
600. 00 22800.
350. 00 4200.
2.00 592.
30. 00 930.
110. 00 11440.
150. 00 150.
300. 00 900.
000. 00 3000.
200. 00 2400.
300. 00 6600.
315. 00 22050.
380. 00 13680.
100. 00 5000.
1.50 2070.
6. 00 240.
3. 00 3060.
5. 00 400.
5.00 1150.
6. 00 1560.

Bl D245
PAGE 11
06/ 20/ 05
FI FTH
AMOUNT
90. 00 71100.
100. 00 121000.
100. 00 164000.
100. 00 50000.
100. 00 72000.
60. 00 16800.
25. 00 475.
25.00 4500.
25. 00 200.
70. 00 43540.
500. 00 97500.
500. 00 199500.
200. 00 4560.
7.00 41874.
250. 00 1750.
350. 00 700.
250. 00 1000.
100. 00 100.
390. 00 4290.
600. 00 1200.
600. 00 22800.
600. 00 7200.
5. 00 1480.
50. 00 1550.
100. 00 10400.
600. 00 600.
700. 00 2100.
400. 00 4400.
100. 00 4200.
500. 00 11000.
400. 00 28000.
400. 00 14400.
60. 00 3000.
1.50 2070.
4.00 160.
1.50 1530.
1.50 120.
3. 00 690.
4.00 1040.



| TEM

79
80
81
82

83
TOT

12- OF5304
12- ORA- 405
06/ 16/ 05

11.00
77,500. 00
17, 500. 00
42, 500. 00

128, 111. 00

2420. 00
77500. 00
17500. 00
42500. 00

128111. 00

1,529, 700. 00

SUMMARY

N

OF REMA/
THI RD
Bl D AMOUNT
4.30 946. 00
75, 000. 00 75000. 00
16, 000. 00 16000. 00
52, 000. 00 52000. 00
160, 000. 00 160000. 00
1, 615, 135. 00

FOURTH

BI D AMOUNT
10. 00 2200
80, 000. 00 80000
12, 000. 00 12000
35, 000. 00 35000
160, 000. 00 160000
1, 646, 197. 00

Bl D245

PAGE 12

06/ 20/ 05

FI FTH
BI D AMOUNT

5. 00 1100. 00
83, 000. 00 83000. 00
13, 985. 00 13985. 00
41, 950. 00 41950. 00
100, 000. 00 100000. 00

1, 854, 447. 50



